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Statement of Work
Contract Number: EP-W-11-009/EP-W-11-010/EP-W-11-011
RFO number: [to be inserted]

I.  TITLE: Creating a Sustainable Communities Hot Report: a Web based Planning Tool for
Sustainable Community Planning

II.  PERIOD OF PERFORMANCE:

Phase | from Issuance to January 26, 2012
Phase Il from January 27, 2012 to February 20, 2012

M. BACKGROUND:

On June 16, 2009, the U.S. Department of Housing and Urban Development (HUD), U.S.
Department of Transportation (DOT), and the U.S. Environmental Protection Agency (EPA)
joined together to create the Partnership for Sustainable Communities to help communities
nationwide improve access to affordable housing, increase transportation options, and lower
transportation costs while protecting the environment. In order to help communities assess
current conditions and measure progress towards these goals, the Partnership for Sustainable
Communities (PSC) has proposed a set of performance measures that are tied to six livability
principles. Furthermore, EPA is working to evaluate, test, and refine these measures based on
data availability as well as relevance to decisions facing local community leaders. However, due
to both resource constraints and a lack of technical capacity, many cities, towns, and regions
across the U.S. remain challenged in their ability to utilize data to assess current conditions or
measure progress towards sustainable community goals.

IV.  PURPOSE AND OBIJECTIVE:

This task order shall build off of EPA’s continued work to make performance measurement,
data, and software tools for sustainable community planning more attainable and effective in
communities across the U.S. While an array of extremely sophisticated software tools for
regional and community planning currently exists, reflecting years of development and practice
experience, the PSC has made it a priority to expand the functionality and range of societal
issues addressed through types of data available and the tools themselves. By making critical
socioeconomic data and new applications more readily available, policy makers will have access
to information critical to making informed decisions related to issues such as jobs-housing
balance, household transportation burden, and fiscal health.

Virtually every effort to expand the use of performance measures and/or deploy software tools
in regional and local planning faces the challenge of resources, technical capacity and data
limitations, especially in regard to socioeconomic data. In many cases, the relevant federal and
local data are:



Extremely expensive and difficult to access;

Not available in a format recognizable to software tools and web-based applications;
Static, outdated, lacking the proper cataloging or descriptive metadata;

Prone to inconsistent application and misalignment with other datasets;

In need of data processing that is beyond the capacity of most local governments.

A vicious cycle results when only the wealthier jurisdictions can afford to adequately plan for
their long range economic futures. When the less prosperous and/or rural areas don’t have the
resources or capacity to acquire the data or purchase and deploy the necessary planning tools
to plan for the future, the national, regional, and local equity, income, and fiscal gap becomes
even wider for many years to come. Realizing that many of these challenges are complex and
will require a great deal of time and resources to solve, the HUD-DOT-EPA Partnership for
Sustainable Communities is seeking contractor support as a first step in catalyzing and
coordinating efforts toward development of low cost and easy-to-use planning software tools
and more coherent data and accessible national data infrastructure.

The primary product of this task order shall be a simple, easy to use, dynamic, and interactive
website that presents a series of sustainable community measures and indicators for a selected
geographic community of interest. The most obvious purpose of the website shall be to support
individual, community, and regional -based efforts to promote development that is consistent
with the Partnership livability principles. In addition, the Partnership for Sustainable
Communities highly anticipates that the technical analysis, data needs assessment, and testing
required to develop the website will also serve as a blueprint for addressing the broader
challenges previously described.

The website shall focus on a select group of 6-8 measures that can be calculated at the
community scale using only national data (Socioeconomic, geospatial and transportation
related,) resources such as the U.S. Census Bureau’s American Community Survey (ACS)
(primarily the 5-year ACS for block level data as well as the 1-year ACS), The Decennial Census,
and Longitudinal Employer-Household Dynamics (LEHD). EPA has already identified a series of
potential measures that could be implemented through this website (see Appendix A).

The Partnership has identified an existing software platform upon which to develop such a web-
based planning tool for sustainable community planning capable of acquiring, compiling and
visualizing rich socioeconomic and geospatial information in a variety of graphic and reporting
formats. The U.S. Census Bureau’s Data Web is a network of online data libraries functioning
as a seamless unified virtual data warehouse that provides an infrastructure for intelligent
browsing. The software and customizable website template are available for download from
the census website at no charge and they include step-by-step instructions and tutorials for
installation.



VL.

The DataWeb Framework includes:

® Web services to provide easy access to the most current, publically available data
from disparate locations across the internet using DataFerrett! as its interface.

® HotReports, a website builder for presenting DataWeb collections.

e The ability to manipulate and visualize datasets in multiple websites at once, yet still
maintained and dynamically updated as a single instance of the dataset.

The main advantages of using the DataWeb are: (1) it is the most up-to-date data available, (2)
it is dynamically updated via webservices, and (3) it is fed directly from the government agency
where it is created and/or stored. For these and many other reasons, the HUD-DOT-EPA
Partnership for Sustainable Communities requests that the contractor utilize the DataWeb,
HotReports, Data FERRETT, and related elements as the primary infrastructure and technical
approach for developing and deploying a Sustainable Communities Hot Report. An example
Hot Report that provides a reasonable approximate of the end product we seek can be found at
http://lehd.did.census.gov/led/datatools/hotreport.html.

QUALITY ASSURANCE (QA) REQUIREMENTS
The Contractor shall submit with their technical proposal a short written Quality Assurance
Project Plan since this project generates environmental data.

TASKS AND DELIVERABLES

The Task Order Contracting Officer Representative (TO COR) shall review all deliverables in
draft form and provide revisions and/or comments to the contractor. The Contractor shall
prepare the final deliverables incorporating the TO COR’s comments. The Contractor shall
provide the TO COR with both electronic and hard copy versions of all deliverables.
Deliverables shall be submitted as Microsoft Word documents or in another format that can
be easily edited by EPA.

Contractor personnel shall at all times identify themselves as Contractor employees and
shall not present themselves as EPA employees. Furthermore, they shall not represent the
views of the U.S. Government, EPA, or its employees. In addition, the Contractor shall not
engage in inherently governmental activities, including the actual determination of EPA
policy and preparation of documents on EPA letterhead.

Utilizing knowledge and experience in developing web-based databases and mapping
applications, the Contractor shall be responsible for developing and deploying a Sustainable
Communities Hot Report. This Hot Report shall be a web-based planning tool for
sustainable community planning capable of acquiring, compiling and visualizing rich
socioeconomic and geospatial information in a variety of graphic and reporting formats.
The Sustainable Communities Hot Report shall present data, visualizations, and interpretive

! FERRETT is an acronym for “Federal Electronic Research, Review, and Extraction & Tabulation Tool” and it
enables users to locate, extract, download and/or perform limited on-line manipulations of statistical information
drawn from a wide array of Federal data collections.



material to support communities in assessing baseline conditions as well as progress
towards sustainable community goals. In addition, it shall emphasize multi-faceted views of
conditions and trends using charts, interactive maps, tables and dynamic text. Topics shall
include the economy, transportation, housing, and the environment.

The Hot Report should be designed to be easily used by a broad audience while also
addressing the information needs of local decision makers. For instance, some measures
should emphasize issues and trends over which local and regional decision makers have at
least some direct control (e.g., percent of new housing development near employment
centers), while others emphasize broader outcomes that impact community livability (e.g.,
vehicle miles traveled (VMT) per capita or median household transportation costs).

To the greatest extent possible, the Sustainable Communities Hot Report shall focus on
measures that can be calculated at the sub-regional and community scale using only
national data resources such as the U.S. Census Bureau’s Five Year (as well as One Year)
American Community Survey (ACS) for block level data, the Decennial Census, and where
feasible, the Longitudinal Employer-Household Dynamics. The Census Bureau will provide
guidance and assistance on which datasets are available at the appropriate geographic scale
and on how to perform conversions between different geographies, Transit Analysis Zones
(TAZ), Census Block and Census Tract, Zip Code and other geographic boundaries and scales.

The contractor shall evaluate how the DataWeb can be most productively utilized to
support the development of the Sustainable Communities Hot Report. As an initial
requirement of this work, the contractor shall become familiar with steps necessary to
perform the following basic tasks:

® Developing a highly modular and interoperable web-based application utilizing the
DataWeb, DataFerrett, and other applications and protocols to be provided by the
U.S. Census;

® (Creating custom visualizations that use the web services query and extraction
functionality of the DataWeb to call, retrieve, and manipulate data from DataWeb
resources;

® |ntegrating socio-economic, tabulations, maps, and line graphs utilizing various
database manipulations, geocoding, and mapping operations of the DataFerrett; and

® Accessing and extracting data from different data base structures and normalizing it
into a standard stream of data (this shall require installation of the DataWeb
software).



Phase |

Task 1: Develop a proposed structure and content for a Sustainable Communities Hot Report
(IlLA.1, Qualitative Research, Quantitative Analysis, Modeling, and Database Management,
Pages 9-12)

The contractor shall be familiar with the draft Partnership for Sustainable Communities
Performance Measures and similar metrics and indicators used in sustainability-focused
planning efforts. The draft Partnership measures and other common sustainable community
indicators used across the country (particularly those that can be derived from national
datasets) shall be the focus of what is proposed under this task. This analysis shall examine the
most appropriate readily available datasets that correspond with the performance measures
identified by the PSC Sustainable Communities Performance Measures working group (see
Appendix A).

The contractor shall provide expert advice and guidance related to performance measures and
indicators used for sustainability planning at a community and regional scale, including
measures, metrics, and indicators associated with regional/community vision plans, integrated
plans, sustainable community strategies, or other scenario-based planning efforts. The
contractor shall consult with the TO COR to prioritize a select number of between 6-8 measures
for inclusion, to evaluate user needs, and determine how the Sustainable Communities Hot
Report could be structured to most effectively support community-based efforts to promote
development that is consistent with the Partnership livability principles.

As part of this task, the Contractor shall gather information, and gain an in-depth understanding
of the structure, design, functions and capabilities of the DataWeb and DataFerrett. Itis
expected that the contractor shall gain the necessary knowledge and skills to perform the
following:

® Publishing metadata to the DataWeb network;

e Utilizing the DataFerrett to create data integrations, tabulations, maps, and line graphs;
e |nstalling DataWeb software on a test site so that it can access statistical databases;

e Authoring HotReports to create dashboards for Sustainable Community Development;
e Understanding the unique DataWeb metadata and data formatting requirements;

Much of this shall be accomplished using the online DataFerrett Tutorials available at:
http://dataferrett.census.gov/support/DataFerrettTutorial/index.html

Once the contractor has acquired the necessary knowledge and skills they shall meet onsite at
the U.S. Census Bureau with the Census Team. While on-site, the Contractor shall further
evaluate the capabilities and available data collections within the Census DataWeb framework
that could support the Sustainable Communities Hot Report. In particular, the contractor shall
review technical documentation and meet with Census Bureau staff members to better
understand how the existing DataWeb framework and data collections can be used to fulfill the
general website functionality and design criteria identified through contractor discussions with

5



the TO COR. Drawing on previous experience in designing modular web based database
applications the contractor shall gain a thorough understanding of the unique data format and
metadata requirements necessary for data to be dynamically fed into the DataWeb and to
perform web services queries. The contractor shall also gain an in-depth understanding of the
database structure and various front end and back end elements of the Community Economic
Development Hot Report (http://lehd.did.census.gov/led/datatools/hotreport.html), including
the existing capabilities to create custom charts, measures, maps, images and narrative
descriptions. The contractor shall then incorporate these elements and attributes into the initial
design of the user interface for a Sustainable Communities Hot Report with content, database
structure, and underlying web architecture that is more specifically aimed at addressing
sustainable community indicators, principles and strategies. Portions of the site visit shall
include working sessions between the Contractor, Census, and others. The Census site visit
shall likely be one to two days in length. Dates for the site visit shall be identified in
consultation with EPA, the Contractor and the Census Bureau.

The results of the site visit and related analysis shall be delivered in the form of a 6-10 page
draft memo describing the proposed variables and overall structure of the Sustainable
Communities Hot Report-based tool to include the following:

® \Website design, structure, and underlying web architecture;
® (Capabilities and available data collections within the Census DataWeb framework;
® Proposed datasets, their source, and how they will be fed into the HotReport;

The initial design schematic shall include all the necessary design elements, including a basic set
of indicators, visualizations and illustrations, database structure and data sources that shall be
the primary content of the Hot Report tool. As part of the memo, the Contractor shall also:
e C(Create a table summarizing each of the performance measures/indicators that are
proposed for inclusion and a data visualization approach for each;

® Research previous efforts aimed at enhancing the usability of the Hot Report and
DataFerrett interfaces such as this: http://www.bls.gov/osmr/pdf/st000200.pdf; and

® |nclude a detailed project schedule, including milestones, deliverables, roles and
responsibilities.

The Contractor shall participate in no fewer than 3 conference calls (each approximately two
hours in length) with the TO COR and, when appropriate, the Census Team prior to the visit to
the U.S. Census. The purpose of the first call shall be to kick-off the project and discuss a basic
process for prioritizing measures for inclusion, evaluating user needs, and defining an overall
structure for the Sustainable Communities Hot Report; select a site visit date; discuss the goals
and schedule of the site visit; and identify data needs. The second call shall include the
Contractor, TO COR and Census Team and shall focus on finalizing the schedule and logistics for
the Census visit. The third call shall serve as a debrief following the site visit. The TO COR shall
schedule these calls.



Phase |

Task 2: Develop a prototype version of the Sustainable Communities Hot Report

(IlLA.1, Qualitative Research, Quantitative Analysis, Modeling, and Database Management,
Pages 9-12)

Based on the findings, recommendations, design specifications, and data resources from Task 1,
and utilizing their extensive scalable and maintainable software development skills, the
Contractor shall develop a working prototype/“beta test” version of the Sustainable
Communities Hot Report with the following features and functionality:

® |t should allow the user to easily identify and select a geographic area of interest - single
municipality, county, or a metropolitan statistical area;

e After the user selects the geographic area of interest, the website should present a
dynamic and interactive report that visualizes and explains key performance measures
relevant to the six Partnership Livability Principles. Whenever possible, measures
should be presented in a way that shows trends over time and/or space in order to
enable the user to interpret progress towards meeting community goals;

® |t should provide easily accessible explanatory text to assist the user with interpreting
the meaning and significance of each measure;

® |t should allow for report customization so users are able to select, measure and
visualize a variety of socioeconomic and geospatial data.

As with all Hot Reports, the data shall be maintained and updated by the collecting agency,
utilizing the existing functionality and protocols of the DataWeb. This dynamic report shall
automatically pull the most recent data release so that the information presented shall
continue to remain current. In developing the working prototype the contractor shall draw on
their extensive background in sustainable community planning and performance measurement
and consider a range of factors related to the intended use cases and intended users.

In order to most effectively support regional and community-based efforts, the Sustainable
Communities Hot Report should focus on information that serves to both track trends related
to sustainable community development as well as to identify specific locations at the regional,
community and neighborhood scales where opportunities for making progress on one or more
indicators exist. The design of the Sustainable Communities Hot Report for these different “use
cases” should emphasize content and structure that is easy for a wide range of users — from
technically oriented planning staff to public users with limited technical background but who
are interested in sustainable community planning.



In particular, the front-end or user interface should, at a minimum, include easy-to-use
functions that allow the user to select the following:

e User for selecting between regional user, county user, or community user.

® location for selecting the study location from either a multi-tiered (state, county,
block/zip code) pull-down list or from a GIS -based map interface.

® Qutput for selecting between either (a) tabular reports on baseline conditions and
aggregate trends or graphical image displays with mapping/spatial illustration.

A draft working prototype of the Sustainable Communities Hot Report shall be delivered to the
TO COR within 20 calendar days of submitting the final task 1 memo. The TO COR shall test
review the draft working prototype of the Sustainable Communities Hot Report and provide
comments to the contractor within 14 calendar days after posting/receipt of the draft working
prototype of the Sustainable Communities Hot Report. The Contractor shall modify/revise the
draft working prototype and submit to the TO COR a working prototype of the modified
Sustainable Communities Hot Report within 14 calendar days of receiving EPA comments.

Phase |
Task 3: Guidance, technical support, and testing of the beta Sustainable Communities Hot
Report (Il B. Technical Assistance, Page 17)

As part of this task, the contractor shall develop materials for, and deliver, a webinar for an
audience of 8 potential users, practitioners, decision-makers and other representatives from
within the community/regional planning field. The webinar shall be designed to:

® Provide technical support on sustainable community indicators and measures;

® Demonstrate the functionality and capabilities of the beta Sustainable Communities Hot
Report;

® Provide an opportunity for the audience to request guidance or offer any unsolicited
initial suggestions or feedback on the effectiveness and usability of the tool.

The webinar also serve as the orientation session for the 30 day beta review phase. As part of
this task, the Contractor shall prepare a draft agenda to be delivered to TO COR no less than 14
days prior to the webinar. The Contractor shall participate in one conference call with the TO
COR prior to the webinar (approximately two hours in length). The purpose of the call shall be
to identify a list of beta testers to include in the webinar and beta testing process and to review
the schedule and logistics for the webinar and the review period. The TO COR shall schedule
these calls. At the conclusion of the review period, the contractor shall conduct a final
conference call with the beta review group and allow members of the user group to ask any
guestions or share their thoughts on the effectiveness usability of the tool.



Beta Test/Next Steps Memos and Product Review Report

As part of this task, the Contractor shall deliver individual Beta Test/Next Steps Memos (3-4
pages in length) for each of the 8 members of the testing group within 14 days of completing
the final conference calls with the 8 members of the testing group. Each Beta Test /Next Step
Memo shall include a brief summary of all feedback and lessons learned suggestions for
additional data or functions, copies of all materials distributed and a set of options on how to
address any sustainable community related issues raised during the testing phase. The
Contractor shall also prepare a draft Product Review Report (6-8 pages), summarizing the Beta
Test /Next Steps Memos and describing the additional recommended modifications to the draft
Sustainable Communities Hot Report. The TO COR shall provide comments on the first drafts of
the 8 Beta Test/Next Steps Memos and the Product Review Report within 14 calendar days.
Upon receipt of the comments on the first drafts of the 8 Beta Test/Next Steps Memos and the
Product Review Report, the Contractor shall deliver the final drafts of the 8 Test Report/Next
Steps Memos and the Product Review Report.

Phase |

Task 4: Posting an Initial Live version of the Sustainable Communities Hot Report on the
Partnership for Sustainable Communities website (Il.A.1, Qualitative Research, Quantitative
Analysis, Modeling, and Database Management, Pages 9-12)

Based on lessons learned from the Beta review stage, the contents of the Product Review
Report, and feedback from the TO COR, the contractor shall produce and post on either the
Partnership for Sustainable Communities website (http://www.sustainablecommunities.gov/)
or the EPA website at http://www.epa.gov, a live version of the Sustainable Communities Hot
Report within 20 calendar days after submitting the final drafts of the 8 Test Report/Next Steps
Memos and the Product Review Report. As part of this task, the contractor shall also develop
and post a Developer Resources Page that includes URLs to access other relevant data as
directed by the TO COR. All datasets listed on the Developer Resources Page shall include
descriptions of the actual data sources, the exact name of the originating Federal Program from
which the data originated, limitations on their use, variance, and any other pertinent
information. The TO COR shall provide the correct URL and formatting requirements for
posting the Sustainable Communities Hot Report. The TO COR shall provide comments and
identify any technical issue related to the live Sustainable Communities Hot Report within 30
calendar days of posting.




Phase Il

Task 5: Posting of Final Version of the Sustainable Communities Hot Report

(IlLA.1, Qualitative Research, Quantitative Analysis, Modeling, and Database Management,
Pages 9-12)

During the 60 day live Troubleshooting Period after initial posting, the contractor monitor the
operation and activity of the Sustainable Communities Hot Report on a biweekly basis and
resolve any problems that should arise. A Final Report (2-3 pages) summarizing any corrective
actions taken and recommendations for additional modifications shall be submitted to the TO
COR within 14 days after the Live Troubleshooting Period has closed.

The TO COR shall review the Final Report and deliver comments and any additional
modifications to the Sustainable Communities Hot Report and Developer Resources Page to the
contractor within 14 calendar days after receipt of the report. The Contractor shall
modify/revise the draft working prototype of the Sustainable Communities Hot Report and
submit to the TO COR a working prototype of the modified Sustainable Communities Hot
Report within 14 calendar days of receiving EPA comments. A Final Version of the Sustainable
Communities Hot Report and Developer Resources Page shall be posted within thirty business
days of receipt of the comments from the TO COR incorporating any technical or content-
related modifications.
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SCHEDULE FOR DELIVERABLES: (to be completed)
The contractor shall provide the following specific deliverables to the EPA TO COR:

DELIVERABLE

FORM AND QUANTITY

SCHEDULE

Participation in Conference

4, (estimated 2 hours

Late August - September, 2011

Task 1: | Calls per call) e Call 1 & 2 prior to Census visit;
e Call # 3 post Census visit
Task 1: | Participation in Census Visit | 1 visit, 2 days in length September, 2011
Task1: | Memo 1 memo, 6-10 pages, MS September, 2011
Word ®  First draft of memo within 14 calendar days
after debrief call;

®  Final memo, within 14 calendar days of receipt

of EPA comments on initial draft.
Task 2: | Participate in Call 1 call, 2 hours in length October, 2011
Task 1: | Working prototype of the October, 2011
Sustainable Communities e Draft working prototype delivered to the TOPO
Hot Report within 25 business days of submitting the final
task 1 memo.

e  TOPO shall provide comments to the contractor
within 14 calendar days after posting/receipt of
the draft working prototype of the Sustainable
Communities Hot Report.

*  Modifications to working prototype within 14
calendar days of receiving TOPO comments.

Task 3: | Participate in pre- webinar 1 call, each approximately October, 2011
conference calls two hours in length.
Task 3: | Develop materials for and November, 2011
undertake to deliver a e Contractor shall prepare a draft agenda 14 days
webinar. prior to the webinar.
Task 3: | Review and testing period 20 business days
Task 3: | Next Steps Memos and 8 memos 3-4 pages 1 report, | November 2011
Product Review Report 6-12 pages, MS Word e  Drafts of memos and report within 20 calendar
days of webinar;

e Revised Drafts within seven days of EPA
comments;

®  Final drafts within 14 calendar days of EPA
delivery of final edits.

Task 4: | The Initial “Live” December 2011
Sustainable Communities e |Initial Live Final Sustainable Communities Hot
Hot Report on Federal Report within 30 calendar days of webinar.
website.

Task 5: | Final Summary Memo and December 2011

FINAL Live Sustainable
Communities Hot Report on
Federal website.

®  Final Summary Memo within 14 days after close
Live Troubleshooting Period

®  FINAL website posted within 60 calendar days of
posting calendar days of webinar.
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Appendix A - DataWeb and relevant performance measures

The following links provide information on the datasets that have the highest potential to be
incorporated into the Sustainable Communities Hot Report with a fairly low level of effort and
thus the initial focus of this particular task:

Community Economic Development HotReport Measures by County
http://lehd.did.census.gov/led/datatools/doc/CED%20measures.pdf

LEHD Origin-Destination Employment Statistics Download
http://lehd.did.census.gov/led/datatools/onthemap.php?name=DownloadOTMData

LEHD Origin-Destination Employment Statistics Dataset Structure
http://lehd.did.census.gov/led/onthemap/OnTheMapDataTechDoc5.0.pdf

Geographic Data in OnTheMap
http://lehd.did.census.gov/led/datatools/onthemap.php?name=GeographicData

Information on individual datasets

LEHD's Quarterly Workforce Indicators (QWI), which links employer unemployment
insurance filings and employee wage records to provide data on jobs created,
separations, turnover, and average wages by industry, gender, and age of workers. The
geography is limited to county and metro areas.

The American Housing Survey (AHS), primarily the 5 year ACS, also the 1 year ACS
http://www.census.gov/hhes/www/housing/ahs/ahs.html)

The Decennial Census of Population and Housing
http://www.census.gov/prod/www/abs/decennial/

Business pattern data - County Business Patterns (CBP), Metro Business Patterns (MBP),
ZIP Code Business Patterns (ZBP) at http://www.census.gov/econ/cbp/

Local Area Unemployment Statistics (LAUS)

http://www.bls.gov/lau/home.htm

Survey of Business Owners characteristics of businesses and business owners
http://www.census.gov/econ/sbo/

Occupational Employment Statistics http://www.bls.gov/oes/current/county links.htm
Census Transportation Planning Products (CTPP)
http://www.fhwa.dot.gov/planning/census issues/ctpp/

The Bureau of Labor Statistics Economy at a Glance - data for metropolitan areas
http://www.bls.gov/eag/

Additional modeled data and or visualizations from LEHD's On the Map- dynamic web-
based maps that show the relationship between where people live and where they
work, by county, city and census tract and block.
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List of measures that can be implemented with existing DataWeb-accessible data

Measure

Presentation

Data source

Appropriate Scales

Commute mode share by year (SOV, | Line graph,one | 1990 & 2000 | Region, municipality,
- carpool, transit, bike, etc.) line per mode Census; ACS neighborhood
8 Median household transportation Line graph ACS Region, municipality,
§ costs neighborhood
< Distance traveled to work (by work Line graph, one | OnTheMap; Region, municipality,
= location) line per distance neighborhood
B category
§ % of population living in compact Line graph, Census; 5 yr Region, municipality,
E neighborhoods ACS
% of population living in mixed use Line graph Census; ACS; | Region, municipality,
neighborhood OnTheMap
Number of homes affordable to Line graph ACS Region, municipality,
moderate / low income households neighborhood
> Percent of Households with Housing | Line graph 5yr ACS, Region, municipality,
% Costs Greater than 35% of Income neighborhood
2 Number of affordable homes within | Line chart 5 yr ACS; Region, municipality
é ¥% mile of a major empl. center OnTheMap;
fo Percent of low income households Line graph
£ within X mile of major employment
3 centers
= Education attainment (% High Line chart 5 yr ACS; Region, municipality
school graduates, %Bachelor OnTheMap;
degree, % graduate degree, etc.)
% unemployed Line graph (one | 5yr ACS Region, municipality,
per category) neighborhood
Poverty rate Line graph USA Counties | Region, county
Share of children living below Line graph 5yr ACS Region, municipality,
poverty line Decennial neighborhood
@ Concentration of poverty Line graph 5 yr ACS Region, municipality,
% neighborhood
= Minority segregation (dissimilarity Line graph 5 yr ACS Region, municipality,
= index comparing a minority group to
£ | majority racial/ethnic group)
S Percentage of residents living in Line graph (one [ ACS Region, municipality,
L census tracts with high line per minority
% concentration of poverty / minority | group analyzed)
§ segregation
£ Real median household income Line graph ACS Region, municipality,
Real per capita income Line graph ACS Region, municipality,
neighborhood
Equitable economic development: Line graph in ACS Region, municipality,
Job growth/loss by wage level (high, | current year neighborhood
medium, low) dollars
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTIb CODE PAGE OF PAGES

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 01/23/2012

6. ISSUED BY CODE (gpoD 7. ADMINISTERED BY (If other than Item 6) CODE |HPOD

HPOD HPOD

US Environmental Protection Agency US Environmental Protection Agency
Headquarters Procurement Operations Headquarters Procurement Operations
Ariel Rios Building Ariel Rios Building

1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW

Washington DC 20460 Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
CH2M HILL INC.
Attn: NA 9B. DATED (SEE ITEM 11)

9191 S JAMAICA STREET
EngleWOOd e aulla 10A. MODIFICATION OF CONTRACT/ORDER NO.
X [EP-W-11-011
0006
10B. DATED (SEE ITEM 13)
CODE |(b)(4) FACILITY CODE 11/09/2011
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor is not, [Tis required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Qraanized by LICF section headings, including solicitation/contract subject matter where feasible.)
puNs Number: [(D)(4)
TOPO: Ted Cochin
The purpose of this administrative modification to Task Order #0006 under Contract
EP-W-11-011 is to recapitulate the break-down between cost and fee pools for EPA's Finance

Center as follows:

cost: [(0)(4)
rFixed ree:|(b)(4)

Cost Plus Fixed Fee: $115,388.20

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Jami Rodgers
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-11-011/0006/001 2 2
NAME OF OFFEROR OR CONTRACTOR
CH2M HILL INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(&) (B) (C) D) (E) (F)
Payment:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 11/09/2011 to 02/20/2012

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTIb CODE PAGE OF PAGES

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
002 04/04/2012

6. ISSUED BY CODE (gpoD 7. ADMINISTERED BY (If other than Item 6) CODE |HPOD

HPOD HPOD

US Environmental Protection Agency US Environmental Protection Agency
Headquarters Procurement Operations Headquarters Procurement Operations
Ariel Rios Building Ariel Rios Building

1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW

Washington DC 20460 Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.

CH2M HILL INC.
Attn: NA 9B. DATED (SEE ITEM 11)

9191 S JAMAICA STREET
EngleWOOd e aulla 10A. MODIFICATION OF CONTRACT/ORDER NO.
X [EP-W-11-011
0006
10B. DATED (SEE ITEM 13)
CODE (b)(4) FACILITY CODE 11/09/2011
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor is not, [Tis required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: [(b)(4)
TOPO: Ted Cochin

The purpose of this modification to Task Order #0006 under Contract EP-W-11-011 is to
extend the period of performance end date through January 26, 2013 to coincide with the
end of the current Option Period I. The overall value of this order remains unchanged.

LIST OF CHANGES:
Reason for Modification: Other Administrative Action
Period Of Performance End Date changed from 20-FEB-12 to 26-JAN-13.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Jami Rodgers
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-11-011/0006/002 2 2
NAME OF OFFEROR OR CONTRACTOR
CH2M HILL INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(&) (B) (C) D) (E) (F)
Payment:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 11/09/2011 to 01/26/2013

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTIb CODE PAGE OF PAGES

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 05/30/2012 ERR-L1~00=08

6. ISSUED BY CODE (gpoD 7. ADMINISTERED BY (If other than Item 6) CODE |HPOD

HPOD HPOD

US Environmental Protection Agency US Environmental Protection Agency
Headquarters Procurement Operations Headquarters Procurement Operations
Ariel Rios Building Ariel Rios Building

1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW

Washington DC 20460 Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.

CH2M HILL INC.
Attn: NA 9B. DATED (SEE ITEM 11)

9191 S JAMAICA STREET
EngleWOOd e aulla 10A. MODIFICATION OF CONTRACT/ORDER NO.
X [EP-W-11-011
0006
10B. DATED (SEE ITEM 13)
CODE|(b)(4) | FACILITY CODE 11/09/2011
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $4,413.21
2 , .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X Clause I.3 Ordering (FAR 52.216-18) (OCT 1985)

E. IMPORTANT: Contractor is not, [Tis required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number : |(b)(4)

TOPO: Ted Cochin

The purpose of this modification to Task Order #0006 under Contract EP-W-11-011 is to
approve the Contractor's proposal dated April 11, 2012 and obligate additional funds to
fully fund said order as set forth below.

LIST OF CHANGES:
Reason for Modification: Additional Work
Total Amount for this Modification: $4,413.21

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Jami Rodgers
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-11-011/0006/003 2 2
NAME OF OFFEROR OR CONTRACTOR
CH2ZM HILL INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

New Total Amount for this Version: $119,801.41
New Total Amount for this Award: $119,801.41
Obligated Amount for this Modification: $4,413.21
New Total Obligated Amount for this Award:
$119,801.41

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed from $115,388.20 to
$119,801.41

Obligated Amount for this modification: $4,413.21

NEW ACCOUNTING CODE ADDED:

Account code:
11-12-B-11WC-402MA4B-2505-1111W1C099-002
Beginning Fiscal Year 11

Ending Fiscal Year 12

Fund (Appropriation) B

Budget Organization 11WC

Amount: $4,413.21

Cost/Fee Funded Levels and Ceilings:
|COst:|(b)(4) [+[(b)(4) |(THIS AcTION) -
(b)(4)

Fixed Fee: (b)(4) +(b)(4) (THIS ACTION) +
(b)(4) b

Cost Plus Fixed Fee: $115,388.20 + $4,413.21
(THIS ACTION) = $119,801.41
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 11/09/2011 to 01/26/2013

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTIb CODE PAGE OF PAGES

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 See Block 16C

6. ISSUED BY CODE (gpoD 7. ADMINISTERED BY (If other than Item 6) CODE |HPOD

HPOD HPOD

US Environmental Protection Agency US Environmental Protection Agency
Headquarters Procurement Operations Headquarters Procurement Operations
Ariel Rios Building Ariel Rios Building

1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW

Washington DC 20460 Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.

CH2M HILL INC.
Attn: NA 9B. DATED (SEE ITEM 11)

9191 S JAMAICA STREET
EngleWOOd e aulla 10A. MODIFICATION OF CONTRACT/ORDER NO.
X [EP-W-11-011
0006
10B. DATED (SEE ITEM 13)
CODE |(b)(4) FACILITY CODE 11/09/2011
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor is not, [Tis required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number:|(b)(4)

TOPO: Ted Cochin

The purpose of this administrative modification to Task Order #0006 under Contract

EP-W-11-011 is to shift funds in the amount offrom fee to cost. The revised

break-down between cost and fee pools for EPAs Finance Center is as follows:

cost:[(b)(4)
ree(D)(4)

Cost Plus Fixed Fee: $119,801.41

Delivery Location Code: HPOD

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Kathryn Barton
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-11-011/0006/004 2 2
NAME OF OFFEROR OR CONTRACTOR
CH2M HILL INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) €y |(o) (E)

(F)

HPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination

Period of Performance: 11/09/2011 to 01/26/2013

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



